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16 June 1969
SC-1913

. Subject: Inspection and X-Y Alignment of Model 552A-104

P, O, Box 8294
Southwest Station
Washington, D. C. 20024

X-Y carriage-alignment condition.

As a result of our discussions regarding service repair and alignment of X-Y
stages on the 552A-104 Stereo Comparator, we are pleased to submit the following
two-phase program for your consideration:

PHASE 1

Inspection Service

Inspect the 552A-104 to determine the extent of repairs required and check

This will include in-house investigations and analysis of test data as well as
Engineering /Quality Control records on components such as bushings, ways,
screws, critical-to-final alignment accuracies.

Cost

:lper attached summary sheet.

PHASE 11

X-Y Alignment of 552A-104

Present estimates ‘indicate 4 manweexs of ficld work will be required to
align and check out the system. In addition, certain in-housc support will be
required in preparation of alignment fixturing and special tools.

" It is expected that time will be available during the 4-week periocd for cleanup,
lubrication, and minor repairs and/or adjustments. Our estimatc docs not
anticipate the need for major repairs or component replaccments.

Declass Review by NGA.
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16 June 1969
Washinglon, D, C. Page Two
Phase I (cont'd)
~ Estimated Cost
STAT ‘ per attached summary sheet.
|
The above estimate is based on

1). Normal daytime working hours -- Monday through Friday

-- and equipment currently in good working condition
i ‘ ' 2) Support from your personncl and your shop equipment, when
and if necessary to expedite work

3) Electronic noise suppression or interface debugging of
encoder readout system is not included.

4) Orthogonal alignment and measuring accuracy goals will be
firmed up after Phase I inspection, test and analysis is
completed.

5) No major repairs or componcnt-replacement costs arc
included in the above estimates. If these are found to be
necessary, we will provide appropriate estimates for your
consideration. ‘

6) Formal calibration is not included. However, a Ox18-inch
calibrated grid will be employed by | |
(drawing enclosed) for test and checkout.

{dyou require any additional information, please contact the undersigned.
TAT '

Very truly yours,
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